
March 8, 2021

ADDENDUM NO. ONE (1)
PROJECT NO:  1210843

Natural Playscape
Lake Corpus Christi State Park, San Patricio County Texas

NOTICE TO ALL OFFERORS:

This addendum shall be considered part of the Contract Documents and 
is issued to change, amplify, or delete from or otherwise explain the 
documents where provisions of this addendum differ from those of the 
original contract documents.  This addendum shall have precedence over 
the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in 
their bid, and it shall be construed that the Contractor's Bid shall reflect 
with full knowledge, all items, changes and modifications to the contract 
documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid 
opening date changes at the TPWD Infrastructure Division Website: 

http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/con
struction/

BID DATE HAS CHANGED

Bids shall be due NO LATER than
 

March 18, 2021 by 2:00 PM (CT)
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE 

PROVIDED ON THE CONTRACTOR’S BID FORM.

WARNING:  BIDDER’S FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDA 
MAY RESULT IN REJECTION OF BID.

http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/construction/
http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/construction/


1. On Detail 3 of Drawing Sheet L3 the size of the Fallen Climbing Tree has 
been revised to be 14’ long, 28” caliper.

2. The attached Drawing addition is hereby incorporated into the 
referenced solicitation issued on January 28, 2021.

BIDDERS SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED 
ON THE CONTRACTOR’S BID FORM. WARNING:  BIDDER’S FAILURE TO ACKNOWLEDGE 

RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.

END OF ADDENDUM NUMBER ONE (1)

Sincerely,

Lyndsi Sandoval, CTCD, CTCM
Contract Manager
Infrastructure Division

CC:  Fred Fuller, Project Manager
William McDonald, Design Manager
William Ramos, Construction Manager
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